TAB V-13-2-LUMP SUM CONTRACT FOR DEBRIS REMOVAL
ARTICLE 1: Agreement Between Parties

This contract is made and entered into on this the _________day of _______________ 20 ___, by and
between the Louisville/Jefferson County Metro Government of _______________________, hereinafter
called the ENTITY and ______________________________, hereinafter called the CONTRACTOR.

ARTICLE 2: Scope of Work

This contract is issued pursuant to the Invitation for Bids issued on ______________________
20____, for the removal of debris caused by the sudden natural or man made disaster of
______________________ to 20___ . It is the intent of this contract to remove as quickly as possible all
hazards to life and property in the affected communities. Clean-up, demolition and removal will be limited
to 1) that which is determined to be in the interest of public safety and 2) that which is considered
essential to the economic recovery of the affected area.

The work shall consist of clean-up, or demolition and removal as outlined in the specifications, on
drawings and on block/sector maps attached to I.F.B. #__________________.

ARTICLE 3: Schedule of Work

Time is of the essence for this debris removal contract.

Notice to proceed with the work: The work under this contract will commence on ___________, 20___.
Maximum allowable time for completion will be ______ calendar days, unless the Entity initiates additions
or deletions by written change order. If the contractor does not complete the work within the allotted time,
liquidated damages will be assessed in the amount of __________ per day.

ARTICLE 4: Contract Price

The lump sum price for performing the work stipulating in the contract documents is $______________.

ARTICLE 5: Payment

The contractor shall submit certified pay requests for completed work. 'The Entity shall have 10 calendar
days to approve or disapprove the pay request. The Entity shall pay the Contractor for his performance
under the contract within 20 days of approval of the pay estimate. On contracts over 30 days in duration,

the Entity shall pay the Contractor a pro-rated percentage of the contract amount on a monthly basis,
based on the amount of work completed and approved in that month. The Entity will remunerate the
Contractor within 30 days of the approved application for payment, after which interest will be added at a
rate of __________ per annum. Payments shall be subject to a retainage of ________ on each payment.
Retainage shall be released upon substantial completion of the work.

Funding for this contract is authorized pursuant to Public Law of the State of _____________and
____________________________(local statute or ordinance).

ARTICLE 6: Change Orders

If the scope of work is changed by the Entity, the change in price and contract time will be promptly
negotiated by the parties, prior to commencement of work.

ARTICLE 7: Contractor's Obligations
The Contractor shall supervise and direct the Work, using skillful labor and proper equipment for all tasks.
Safety of the Contractor's personnel and equipment is the responsibility of the Contractor. Additionally,
the Contractor shall pay for all materials, equipment, personnel, taxes and fees necessary to perform
under the terms of the contract.

Any unusual, concealed or changed conditions are to be immediately reported to the Entity. The
Contractor shall be responsible for the protection of existing utilities, sidewalks, roads, buildings, and
other permanent fixtures. Any unnecessary damage will be repaired at the Contractor's expense.

ARTICLE 8: Entity's Obligations

The Entity's representatives shall furnish all information, documents and utility locations necessary for
commencement of the work. Costs of construction permits and authority approvals will be borne by the
Entity. A representative will be designated by the Entity for inspecting the work and answering any onsite
questions.

The Entity shall designate the public and private property areas where the disaster mitigation work is to
be performed. Copies of complete 'Right of Entry' forms, where they are required by state or local law for
private property, shall be furnished to the contractor by the Entity. The Entity shall hold-harmless and
indemnify the Contractor judgments and awards alleged to have been caused by services rendered under
this contract for disaster relief work unless such claims are caused by the gross negligence of the

Contractor, his subcontractors or his employees. The Entity will terminate the contract for failure to
perform as specified, or due to default by the Contractor.

ARTICLE 9: Claims

If the Contractor wishes to make a claim for additional compensation, for work or materials not clearly
covered in the contract, or not ordered by the Entity as a modification to the contract, he shall notify the
Entity in writing. The Contractor and the Entity will negotiate the amount of adjustment promptly, however,
if no agreement is reached, a binding settlement will be determined by a third party acceptable to both
Entity and Contractor under the auspices of applicable state law.

ARTICLE 10: Insurance and Bonds

The Contractor shall furnish proof of Worker's Compensation Coverage, Automobile Liability Coverage
and Comprehensive General Liability Insurance (Premises-Operations, Personal Injury, etc. as deemed
necessary by the Entity).

Surety: the Contractor shall deliver to the Entity fully executed Performance and Payment Bonds in the
amount of 100%. of the contract amount, if required by the specifications, general or special conditions of
the contract. The Entity will reimburse the Contractor for the costs of the bonds, the costs of which will be
included in the base bid.
ARTICLE 11: Contractor Qualifications

The Contractor must be duly licensed in the state per statutory requirements.

THIS CONTRACT IS DULY SIGNED BY ALL PARTIES HERETO:
______________________________________________
ENTITY (Louisville/Jefferson County Metro Government)
by:____________________________________________

SEAL

______________________________________________
CONTRACTOR
______________________________________________
ADDRESS
______________________________________________
CITY, STATE
by:____________________________________________
PRINCIPAL OF THE FIRM

SEAL

TAB V-13-3-MODEL UNIT PRICE CONTRACT FOR DEBRIS REMOVAL

ARTICLE 1: Agreement Between Parties
This contract is made and entered into on this the day of _________________, 20 ___, by and between
the __________________, herein after called the ENTITY and _____________________, hereinafter
called the CONTRACTOR.

ARTICLE 2: Scope of Work
This contract is issued pursuant to the Invitation for Bids issued on _______________________
20___, for the removal of debris caused by the sudden natural or man-made disaster of
________________ to _________________, 20___. It is the intent of this contract to remove as quickly
as possible all hazards to life and property in the affected communities. Clean-up, demolition and removal
will be limited to 1) that which is determined to be in the interest of public safety and 2) that which is
considered essential to the economic recovery of the affected area.

The work shall consist of clean-up or demolition and removal as outlined in the specifications, on
drawings and on block/sector maps attached to I.F.B #.

ARTICLE 3: Schedule of Work
Time is of the essence for this debris removal contract.

Notice to proceed with the Work: Work under this contract will commence on ______________
20___. Maximum allowable time for completion will be _________calendar days unless the Entity initiates
additions or deletions by written change order. Subsequent changes in cost and completion time will be
equitably negotiated by both parties pursuant to applicable state law. Liquidated damages shall be
assessed at $____________ /calendar day for any days over the approved contract amount.

ARTICLE 4: Contract Price
The unit prices for performing the work stipulated in the contract documents, which have been transposed
from the low bidder's bid schedule, are as follows:

Quantity Unit of Measure Description Unit Cost Total

Subtotal ________________
Cost of Bonds__________________
Grand Total_______________________
*Debris shall be classified as one of the following units: cubic yard, each, square foot, lineal foot, gallon,
or an approved unit measure applicable to the specific material to be removed.

ARTICLE 5: Payment
The Contractor shall submit the request for payment each month for approval by the Entity. The Entity
shall have 10 days to approve or disapprove the pay estimate. The Entity shall pay the Contractor for the
performance under the contract within 20 days of the completion of the work, following receipt of the
Contractor's itemized billing and approval of affidavit of accomplishment. On contracts over 30 days in
duration, the Entity shall pay the Contractor on a monthly basis, based on the amount of work completed
in that month. The Entity will remunerate the Contractor within 30 days of the application for payment,
after which interest will be added at-a rate of _______ per annum.

Funding for this contract is authorized pursuant to Public Law of the State of ___________ and
______________________
Local Statute or Ordinance

ARTICLE 6: Claims
If the Contractor wishes to make a claim for an increase in contract sum or extension of time, the
contractor shall notify the Entity in writing. The Contractor and the Entity will negotiate the amount of
adjustment and length of time prior to commencement of work. Changes in contract amount will be based
upon unit prices in the contract if applicable. Disagreements will be determined by a third party
acceptable to both Entity and Contractor under the auspices of applicable state law.

ARTICLE 7: Contractor's Obligations
The Contractor shall supervise and direct the Work, using skillful labor and proper equipment for all tasks.
Safety of the Contractor's personnel and equipment is the responsibility of the Contractor. Additionally,
the Contractor shall pay for all materials, personnel, taxes and fees necessary to perform under the terms
of the Contract.

Any unusual, concealed or changed conditions are to be immediately reported to the Entity. Protection of
adjacent public and private property and utilities is the responsibility of the Contractor. Any unnecessary
damage will be repaired at the Contractor's expense.

ARTICLE 8: Entity's Obligations
Entity's representatives shall furnish all information, documents and utility locations necessary for
commencement of the Work. Costs of construction permits, disposal sites and authority approvals will be
borne by the Entity. A representative will be designated by the Entity for inspecting the work and
answering any on-site questions.

The Entity shall designate the public and private property areas where the disaster mitigation work is to
be performed. Copies of completed 'Right of Entry' forms, where they are required by state or local law for
private property, shall be furnished to the Contractor by the Entity. The Entity shall hold-harmless and
indemnify the Contractor and the employees against any liability for any and all claims, suits, judgments
and awards alleged to have been caused by services rendered under this contract for disaster relief work
unless such claims are a result of negligence on the part of the Contractor.

The Entity will terminate the contract for failure to perform or default by the Contractor.

ARTICLE 9: Insurance and Bonds
Contractor shall furnish proof of Worker's Compensation Coverage, Automobile Liability Coverage and
Comprehensive General Liability Insurance (premises-operations, personal injury, etc. as deemed
necessary by the Entity).

Surety: The Contractor shall deliver to the Entity fully executed Performance and Payment Bonds in the
amount of 100% of the contract amount, if required by the specifications,, general or special conditions of
the contract. The Entity will reimburse the Contractor for the costs of the bonds upon their receipt.

ARTICLE 10: Contractor Qualifications/Area Preference
The Contractor must be duly licensed in the state per statutory requirements.

THIS CONTRACT IS DULY SIGNED BY ALL PARTIES HERETO:
_______________________________________

ENTITY (CITY, COUNTY TOWN, ETC)
by:_____________________________________ SEAL
_______________________________________
CONTRACTOR
_______________________________________
ADDRESS
_______________________________________
CITY - STATE
by:_____________________________________ SEAL
PRINCIPAL OF THE FIRM

APPENDIX V-13 - DEBRIS REMOVAL
I. SITUATION AND ASSUMPTIONS
A. A catastrophic or major disaster will cause unprecedented property damage.
B. Structures such as homes, buildings, bridges, trees, and utility poles will be destroyed making streets
and highways impassable.
C. Rapid damage assessment of the disaster area will be required to identify effects of debris on
transportation routes as well as health and environmental hazards.
D. Public utilities may be damaged and may be partially or fully inoperable.
E. The disaster may affect the lives of many state and local response personnel, preventing them from
performing their essential emergency duties.
F. Sufficient resources may not be available to state and local agencies to meet emergency requirements
for debris removal.
G. Assistance from the Federal Government may be needed to clear debris, perform damage
assessment, evaluate structural weakness, make emergency repairs to essential public facilities, reduce
hazards by stabilizing or demolishing structures and provide emergency water for human health needs
and firefighting.
H. Emergency environmental waivers and legal clearances will be needed for disposal of materials from
debris clearance and demolition activities.
I. Debris removal is a major component of most disaster recovery operations. Following a natural disaster,
debris removal must begin immediately in certain areas of the community in order to protect public health
and safety. Debris, in most cases, is caused by high winds, floodwaters, earthquakes, landslides or fires.
The following describes the composition and distribution of debris frequently generated by various
disaster agents:
1. Tornadoes
Damage from tornadoes is cause by high velocity rotating winds. The severity of the damage depends on
the size of the tornado funnel and the length of time the funnel is on the ground. Tornado debris consists
of damaged and/or destroyed structures, trees and personal property. Debris is usually confined along a
narrow path up to one-half mile wide from a hundred yards to several miles long.
2. Floods
The damage from floods is caused by structural inundation and high velocity waters. Structural damage is
usually limited to the floodway and the floodplain area immediately adjacent to the stream. Heavy
structural damage may result from high velocity waters in mountainous areas or failure of a flood control
project such as a dam levee. Flood debris consists of sediments deposited on public and private property
and discarded personal belongings from flooded homes. Additionally, heavy rains and floods may cause
bridges to be washed away and can produce many landslides. Debris from landslides consist primarily of
soil, gravel, rock and some construction materials.
3. Earthquakes
The damage from catastrophic earthquakes is caused by shockwaves and earth movements along the
fault lines. Secondary damages such as fires and explosions may result from the disruption of utility
systems. Debris consists of building materials, personal property and sediments caused by landslides.

II. MISSION
To provide access by clearing debris from highway and/or waterways as quickly as possible with the
resources available. To provide emergency road repairs to support immediate health and safety needs.
To properly dispose of debris in the most economical and efficient method possible complying with all
policies and ordinances established by local jurisdictions.
III. DIRECTION AND CONTROL
A. Local government has the initial responsibility for debris removal. However, if the emergency or
disaster is beyond the capability of local government, they may request assistance from the State, other
local governments, contractors, etc.
B. After the State has exhausted all resources available in an effort to provide local government with the
support they need to recover from the event, they may request assistance from the Federal Government.
C. After all resources from state and local government have been exhausted, the Governor may request a
Presidential Disaster Declaration under the provisions of PL 93-288, as amended, which will make certain
federal agencies available to assist state and local governments, private non-profit organizations, small
businesses, farmers and individuals recover from the disaster.
IV. CONCEPT OF OPERATION
A. The project planning process followed in developing an effective debris removal plan consists of three
basic planning requirements. The first is the identification of program needs. In the emergency planning
and operations this requirements is met through the process of damage assessment.
1. The first step in recovering from natural disasters is damage assessment. Damage assessment is the
process used to determine the magnitude of the disaster damage. Early damage assessment is
necessary to identify requirements from life saving actions and resources needed from other local
governments and the state. A survey of the damaged area must be made immediately to record types of
damage and to identify requirements for assistance. Damage assessment teams should illustrate the
amount and composition of debris on maps of the community.
2. For management purposes, the community should be divided into sectors or zones. Some things to be
considered in selecting the size of these areas are the type of debris, location, volume, land use and
location of existing and potential disposal areas.
B. The second planning requirement is the identification of resources available to meet those needs.
1. Local Government
Most local governments maintain equipment such as trucks, loaders, graders, chippers, chain saws, small
cranes, dozers and backhoes. They also have experienced operators that can be used to open roads and
remove debris. Temporary hires may be added to provide additional labor and equipment operators for 24
hour-a-day operation, if needed.
2. State Agencies
The National Guard, Transportation Cabinet, and Natural Resources have equipment and personnel that
may provide limited assistance on a short-term basis.
3. The Federal Emergency Management Agency can provide grant assistance for some debris removal if
the disaster affected area is declared a Major Disaster Area by the President under Public Law 93-288.
The Federal Highway Administration can provide assistance to State Government for debris removal and
repair of State Highways.

4. Interstate Emergency Management Compact is an understanding among neighboring communities to
provide assistance to one another in time of need. (See Appendix B for an example of Interstate
Emergency Management Compact)
5. Volunteers can play a significant role in large-scale debris removal operations. The Mennonite Disaster
Service, Church World Services, and other VOAD agencies can assist private property owners or provide
financial assistance in the removal of debris from private property.
C. The third requirement is the development of an organization to match program resources to program
needs.
1. Organization is the key to a successful debris removal operation. Following a major disaster, resources
from other communities, state agencies and volunteer groups may be available to assist local resources.
However, these resources will not be used effectively unless an overall plan is already in place.
2. Each community should set up a separate task force organization to manage and control the project.
One individual is given total responsibility for managing the project and is provided the resources
necessary to carry it to completion, priorities may not be properly developed or work assignments
completed in a timely manner.
V. DEBRIS REDUCTION METHODS
A. There are several methods of debris removal including burning, grinding and chipping, burying and
recycling. Each method has it advantages and disadvantages. Ideally, all methods should be used to
expedite debris reduction operations while complying with local and state ordinances and environmental
regulations.
1. Reduction by burning: There are several burning methods available including open burning, air curtain
pit burning and refractor line pit burning. Each burning method has advantages and disadvantages that
should be considered before selection and implementation as part of the overall volume reduction
strategy.
a. Open-burning-uncontrolled open burning is the least desirable method of volume reduction because it
lacks any type of environmental control. Open-burning-uncontrolled open burning is not allowed in
Louisville/Jefferson County.
b. Controlled open-burning- controlled open burning is a cost effective method for reducing clean woody
debris in rural areas. Clean wood debris presents little environmental damage and the resulting ash can
be used as a soil additive by the local agricultural community. Pursuant to Natural Resources and
Environmental Protection Cabinet regulations 401 KAR 63:005, fires may be set for the following
purposes provided that such fires do not violate any of the provisions of KRS Chapter 149, 227 or any
other laws of the Commonwealth of Kentucky or any local ordinances. Fires set for disposal of natural
growth for land clearing, and trees and tree limbs felled by storms, provided that no extraneous material
such as tires or heavy oil which tend to produce dense smoke are used to cause ignition or aid
combustion and the burning is done on sunny days with mild winds.
c. Curtain Pit Burning- offers an effective means to expedite the volume reduction process by
substantially reducing the environmental concerns caused by open burning.
d. Refractor Lined Pit Burning or pre-manufactured refractor lined pit burners are an alternate to air
curtain open pit burning. The units can be erected on site in a minimal amount of time. Some are portable
and other must be built in-place. The units are especially suited for locations with high water tables, sandy
soil, or where materials are not available to build above ground pits. The units are air curtain blowers that
deliver air at predetermined velocities and capacities. The nozzle 20 feet long would have a velocity of
over 120 miles per hour and would be delivering 20,000 cubic feet of air per minute to the fire. The air

traps smoke and small particles and recirculates them to enhance combustion, which reaches over 2500
degrees Fahrenheit. Manufactures claim that combustion rates of about 25 tons per hour are achievable.
2. Reduction by Grinding and Chipping-grinding and chipping woody debris reduces the large amounts of
downed trees. Chipping operations are suitable in urban areas where streets are narrow or in groves
where it is cheaper to reduce the woody vegetation to mulch to move it a central grinding site and then
returning it to the grove. This reduces the costs associated with double handling.
3. Reduction by Burying is a safe and economical way to dispose of debris if all rules and regulations are
followed carefully. If no hazardous wastes are involved, the debris may be buried on site. To receive an
emergency permit to take the debris to another location to bury later, contact the Environmental and
Public Protection Cabinet (502) 564-6716. The Cabinet may grant verbal permission to bury debris but
you must follow up the phone call with a written request within five (5) days. To bury tree limbs, brush,
construction demolition materials of one acre or less, etc. requires a 3-phase application from the Division
of Waste Management. This application can be obtained by calling (502) 564-6716.
4. Reduction by Recycling reduces mixed debris volume before it is hauled to a landfill. Recycling is
attractive since there may be an economic value to the recovered material if it can be sorted and sold.
Metals, wood and soils are prime candidates for recycling. The major drawback is the potential
environmental impact of the recycling operation. The areas where there is a large usage of chemical
agricultural fertilizer the recovered soil may be too contaminated for use on residential or existing
agricultural land.
VI. INTERSTATE EMERGENCY MANAGEMENT COMPACT
The Southern Governor’s Association has developed an Interstate Emergency Management Compact.
Kentucky, along with most other states, has agreed to share resources during emergencies and
disasters. The compact will enable Kentucky to receive and provide assistance with debris removal efforts
from participating states.
VII. ADMINISTRATIVE SUPPORT
A. Administrative support shall be provided by local jurisdictions in documenting disaster repairs for
federal and state reimbursement.
B. In the event of a Presidential Disaster Declaration, KyEM shall provide administrative support by
processing documents authorizing payments to individuals, families, local governments, PNPs and state
agencies.
C. The Federal Emergency Management Agent (FEMA) also provides administrative support in the
Disaster Field Office by preparing Damage Survey Reports and other documents allocating funds for
disaster repairs, emergency work and debris removal.
VIII. GUIDANCE DOCUMENTS
A. FEMA DAP-15 (Dec. 1991) Debris Removal Guidelines for State and Local Officials
B. National Response Plan
C. FEMA Debris Removal and Disposal Guidelines, April 1994
D. Florida Standard Operating Procedures for Debris Disposal
E. Natural Resources and Environmental Protection Cabinet, Disposal of Solid Waste Regulation:
401 KAR 47:030 – Environmental Performance Standards
401 KAR 47:080 – Classification of solid waste sites or facilities
401 KAR 47:110 – Registered permit-by-rule
401 KAR 47:150 – Special types of permits
401 KAR 63:005 – Open burning

IX. TABS
A. TAB V-13-1 Right of Entry Agreement
B. TAB V-13-2 Model Lump Sum Contract for Debris Removal
C. TAB V-13-3 Model Unit Price Contract for Debris Removal

TAB V-13-1-RIGHT OF ENTRY AGREEMENT
I/We _______________________, the owner(s) of the property commonly identified as
_________________________, __________________________, __________________,
(Street)

(City)

(County)

State of Kentucky, do hereby grant and give freely and without coercion, the right of access and entry to
said property to the Louisville/Jefferson County Metro Government of __________________, its
agencies, contractors, and subcontractors thereof, for the purpose of removing and clearing any or all
storm-generated debris of whatever nature from the above described property. It is fully understood that
this permit is not an obligation to perform debris clearance. The undersigned agrees and warrants to hold
harmless the Louisville/Jefferson County Metro Government of ______________, State of Kentucky, their
agencies, contractors and subcontractors, for damage of any type, whatsoever, either to the above
described property or persons situated thereon and hereby release, discharge and waive any action,
either legal or equitable which might arise out of any activities on the above described property. The
Property owner(s) will mark any storm damaged sewer lines, water lines and other utility lines located on
the described property.

I/We (have _____, have not ______) (will ______, will not _____) receive any compensation for debris
removal from any other source including SBA, ASCS, private insurance, individuals and family grant
program or any other public assistance program. I will report for this property any insurance settlements
to me or my family for debris removal that has been performed at government expense. I am fully aware
that an individual who fraudulently or willfully misstates any fact in connection with this agreement shall
be subject to a fine of not more than $10,000 or imprisoned for not more than one year or both. For the
considerations and purposes set forth herein, I hereby set my hand this ______day of _______________,
20 _____.

______________________
Witness

_________________________ _________________________
Owner

Owner

________________________

_________________________

Telephone No.

Address

_________________________
City/State/Zip

List of Landfills
Chapter 3: Disposal System
List all contained landfills, including out-of-state landfills that will be used by your governing body during
the 5-year update period. Provide capacity assurance letters demonstrating a minimum of 10 years of
capacity from the landfill(s) and copies of any contractual agreements with those disposal facilities.
Place at the end of the report with a cover sheet labeled “Chapter 3 Attachments.”
1. Outer Loop Recycling & Disposal Facility (OLRF) (Waste Management of Kentucky)
Permit #056-00028
2673 Outer Loop
Louisville, Kentucky 40219
2. Valley View Landfill (Republic Services)
Permit #112-00002
9120 Sulphur Road
Sulphur, Kentucky 40070
3. Clark-Floyd Landfill, LLC
IDEM ID No. 10-01
SR 60 Borden, Indiana 47106
4. Rumpke of Indiana, LLC Medora Landfill
IDEM ID No. 36-01
546 SR 870 West
Medora, Indiana 47260

